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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: EBHN-2010(29)    CONTRACT TIME :  376  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : EBHN-2010(29)

     BRIDGES 1-687, 1-688, 1-693  SOUTH WALNUT ST., SOUTH MARKET

     ST. AND FOURTH ST. OVER CHRISTINA RIVER - WORK CONSISTS OF

     TRUNNION COLUMN BRACING REPAIR, LIVE LOAD HOLD DOWN

     ANCHORAGE REPAIR, GENERAL MAINTENANCE TYPE STEEL RUST

     REMOVAL, CONCRETE SPALL REPAIRS, ELECTRICAL AND MECHANICAL

     REPAIR WORK FOR THE MACHINERY.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/25/11 to vendor MUMFORD & MILLER CONCRETE, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     4,126,494.60     93.4927% 100.0000%

   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     4,413,709.65    100.0000% 106.9603%

   2    EASTERN HIGHWAY SPECIALISTS,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801       $     4,500,306.39    101.9620% 109.0588%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     4,655,392.14    105.4757% 112.8171%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRS 1-687, 1-688, 1-693; SOUTH WALNUT ST., SOUTH MARKET ST. AND FOURTH ST. OVER CHRISTINA RIVER

                                          |                             |                             |

0010 201000                          LUMP |    2000.00000        2000.00|   11700.00000       11700.00|    1100.00000        1100.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                  36.000  CY   |      20.00000         720.00|      29.00000        1044.00|      56.50000        2034.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 211000                          LUMP |    1000.00000        1000.00|   95850.00000       95850.00|    1100.00000        1100.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0040 251000                 150.000  LF   |       3.00000         450.00|       5.00000         750.00|       5.60000         840.00

  SILT FENCE                              |                             |                             |

0050 302007                  46.000  CY   |      50.00000        2300.00|      56.00000        2576.00|      69.00000        3174.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 601535                2985.000  SF   |      60.00000      179100.00|      76.50000      228352.50|      56.00000      167160.00

  TIMBER SIDEWALK                         |                             |                             |

0070 602013                  43.000  CY   |    1200.00000       51600.00|    1135.00000       48805.00|    1400.00000       60200.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0080 602017                  14.000  CY   |    1000.00000       14000.00|     925.00000       12950.00|    1400.00000       19600.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 602518                9906.000  SF   |       5.00000       49530.00|       2.60000       25755.60|       3.70000       36652.20

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0100 602546               40905.000  SF   |       2.00000       81810.00|       0.95000       38859.75|       1.18000       48267.90

  WATERPROOFING P.C.C. MASONRY            |                             |                             |

0110 602572                8425.000  LB   |       8.00000       67400.00|       4.90000       41282.50|       6.20000       52235.00

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0120 602575                 537.000  SF   |      75.00000       40275.00|      68.00000       36516.00|      58.50000       31414.50

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0130 602576                 132.000  SF   |     125.00000       16500.00|     108.00000       14256.00|      64.50000        8514.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0140 602577                  20.000  SF   |     200.00000        4000.00|     115.00000        2300.00|     136.00000        2720.00

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0150 602579                 822.000  EACH |      30.00000       24660.00|      16.50000       13563.00|      12.00000        9864.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0160 602580                  57.000  CY   |    1000.00000       57000.00|     500.00000       28500.00|    1400.00000       79800.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0170 602586                  97.000  CF   |     500.00000       48500.00|     485.00000       47045.00|     384.00000       37248.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0180 602611                 415.000  LF   |      50.00000       20750.00|      49.00000       20335.00|      45.00000       18675.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0190 602612                          LUMP |   54750.00000       54750.00|  110300.00000      110300.00|    3400.00000        3400.00

  ACCESS AND CONTAINMENT FOR BRIDGE       |                             |                             |

  REPAIRS                                 |                             |                             |

0200 602626                 415.000  LF   |      30.00000       12450.00|      32.00000       13280.00|      25.00000       10375.00

  ROUT AND SEAL CRACKS                    |                             |                             |

0210 602629                2736.000  LF   |      10.00000       27360.00|       4.25000       11628.00|       5.60000       15321.60

  CRACK SEALING BRIDGE DECKS, APPROACH    |                             |                             |

  SLABS, SIDEWALK, ETC.                   |                             |                             |

0220 602646               47629.000  SF   |       2.50000      119072.50|       2.25000      107165.25|       2.60000      123835.40

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0230 603000                  70.000  LB   |       2.00000         140.00|       1.50000         105.00|       7.20000         504.00

  BAR REINFORCEMENT                       |                             |                             |

0240 604000                9781.000  LB   |       1.50000       14671.50|       1.60000       15649.60|       2.10000       20540.10

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0250 605533                          LUMP |  258000.00000      258000.00|  842840.00000      842840.00|  959016.00000      959016.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |
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     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 605582                   6.000  EACH |     500.00000        3000.00|     465.00000        2790.00|     565.00000        3390.00

  CLEANING BRIDGE SCUPPER                 |                             |                             |

0270 605585                          LUMP |  700000.00000      700000.00|  273267.00000      273267.00|  471200.00000      471200.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0280 605591                 177.000  SF   |    1085.00000      192045.00|     200.00000       35400.00|     210.00000       37170.00

  STEEL OPEN GRID BRIDGE DECK             |                             |                             |

0290 605592                 100.000  LF   |     180.00000       18000.00|     106.00000       10600.00|      43.50000        4350.00

  WELDING REPAIR                          |                             |                             |

0300 605619                          LUMP |  125000.00000      125000.00|  422240.00000      422240.00|  482200.00000      482200.00

  MOISTURE  CURED URTHANE PAINT SYSTEM    |                             |                             |

  (OVERCOATING),L.S.                      |                             |                             |

0310 605636                 126.000  EACH |     500.00000       63000.00|     350.00000       44100.00|     395.00000       49770.00

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0320 605641                 142.000  LF   |     150.00000       21300.00|      57.50000        8165.00|      69.00000        9798.00

  JOINT REPAIR (COMPRESSION SEAL), 1"     |                             |                             |

0330 605658                 264.000  LF   |     150.00000       39600.00|      37.00000        9768.00|      57.00000       15048.00

  STRIP SEAL EXPANSION JOINT, 2"          |                             |                             |

0340 605676                 143.000  LF   |     200.00000       28600.00|     114.00000       16302.00|     124.00000       17732.00

  INFLATABLE EXPANSION JOINT SEAL, 3"     |                             |                             |

0350 605692                 527.000  LF   |      35.00000       18445.00|      38.50000       20289.50|      34.00000       17918.00

  SILICONE JOINT SEAL                     |                             |                             |

0360 605730                 200.000  LF   |     290.00000       58000.00|     350.00000       70000.00|     320.00000       64000.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

0370 606501                  22.000  LF   |     150.00000        3300.00|     374.00000        8228.00|     321.00000        7062.00

  HAND RAIL, TYPE I                       |                             |                             |

0380 606509                2058.000  LF   |       2.50000        5145.00|       8.50000       17493.00|       2.00000        4116.00

  REPAIRING METAL BRIDGE RAILING, ALUMINU |                             |                             |

0390 701010                  40.000  LF   |      30.00000        1200.00|      63.00000        2520.00|      56.50000        2260.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0400 701501                  20.000  LF   |      15.00000         300.00|      77.00000        1540.00|      63.00000        1260.00

  RESET EXISTING STONE CURB               |                             |                             |

0410 701508                  51.000  LF   |      75.00000        3825.00|      62.00000        3162.00|     103.00000        5253.00

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN CURB                   |                             |                             |

0420 705001                 532.000  SF   |       5.00000        2660.00|       7.35000        3910.20|      10.00000        5320.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0430 705505                 160.000  SF   |      10.00000        1600.00|      19.00000        3040.00|      25.00000        4000.00

  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |

  STONE/BRICK ROADWAY                     |                             |                             |
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     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0440 712005                   4.000  SY   |      50.00000         200.00|     162.00000         648.00|     215.00000         860.00

  RIPRAP, R-4                             |                             |                             |

0450 713002                  87.000  SY   |       3.00000         261.00|       5.00000         435.00|       3.40000         295.80

  GEOTEXTILES, SEPARATION                 |                             |                             |

0460 715001                  31.000  LF   |      15.00000         465.00|      21.00000         651.00|      17.00000         527.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0470 720526                 200.000  LF   |      50.00000       10000.00|      44.00000        8800.00|      62.00000       12400.00

  PORTABLE P.C.C. STRUCTURE-MOUNTED       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0480 720532                   2.000  EACH |    1500.00000        3000.00|    1100.00000        2200.00|    1100.00000        2200.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0490 720534                   3.000  EACH |    7000.00000       21000.00|    5350.00000       16050.00|    5500.00000       16500.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0500 720539                   2.000  EACH |    1500.00000        3000.00|     600.00000        1200.00|     565.00000        1130.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0510 720551                 200.000  LF   |      35.00000        7000.00|       6.00000        1200.00|      17.00000        3400.00

  RELOCATING PORTABLE P.C.C. STRUCTURE    |                             |                             |

  MOUNTED SAFETY BARRIER                  |                             |                             |

0520 732002                 271.000  SY   |      10.00000        2710.00|       7.50000        2032.50|      17.00000        4607.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0530 734013                 271.000  SY   |       0.70000         189.70|       1.00000         271.00|       2.30000         623.30

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0540 743003                1100.000  EADY |      60.00000       66000.00|      17.50000       19250.00|      13.50000       14850.00

  ARROWPANELS, TYPE C                     |                             |                             |

0550 743006               34790.000  EADY |       0.30000       10437.00|       0.20000        6958.00|       0.25000        8697.50

  PLASTIC DRUMS                           |                             |                             |

0560 743007                 700.000  HOUR |      75.00000       52500.00|      75.00000       52500.00|      75.00000       52500.00

  TRAFFIC OFFICERS                        |                             |                             |

0570 743009                 235.000  EADY |     100.00000       23500.00|      95.00000       22325.00|     169.00000       39715.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0580 743050                6100.000  HOUR |      44.52000      271572.00|      44.52000      271572.00|      44.52000      271572.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0590 743062                 915.000  HOUR |      64.55000       59063.25|      64.55000       59063.25|      64.55000       59063.25

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0600 743504                  92.000  EACH |     150.00000       13800.00|     135.00000       12420.00|     124.00000       11408.00

  WARNING SIGNS                           |                             |                             |
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     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0610 743507               20100.000  LFDY |       0.40000        8040.00|       0.30000        6030.00|       0.17000        3417.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0620 743525                1645.000  EADY |       2.00000        3290.00|       2.50000        4112.50|       2.80000        4606.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0630 748015                 235.000  SF   |      10.00000        2350.00|       7.00000        1645.00|       6.50000        1527.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0640 748019                 260.000  LF   |       0.50000         130.00|       1.50000         390.00|       1.40000         364.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0650 748517                 415.000  LF   |       0.50000         207.50|       2.30000         954.50|       2.20000         913.00

  BLACKOUT TAPE, 4"                       |                             |                             |

0660 748525                9980.000  LF   |       2.50000       24950.00|       1.50000       14970.00|       1.45000       14471.00

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0670 748527                1110.000  SF   |      15.00000       16650.00|       9.60000       10656.00|       9.10000       10101.00

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0680 748530                  75.000  SF   |      20.00000        1500.00|      29.00000        2175.00|      27.00000        2025.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0690 749687                  16.000  EACH |      80.00000        1280.00|      79.00000        1264.00|     395.00000        6320.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0700 758000                  87.000  SY   |      20.00000        1740.00|      16.00000        1392.00|      35.00000        3045.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0710 762003                 430.000  LF   |      10.00000        4300.00|       8.00000        3440.00|       5.70000        2451.00

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

0720 763000                          LUMP |  109168.15000      109168.15|  133000.00000      133000.00|  134000.00000      134000.00

  INITIAL EXPENSE                         |                             |                             |

0730 763500                          LUMP |  125000.00000      125000.00|   46750.00000       46750.00|    5600.00000        5600.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0740 763501                          LUMP |   50000.00000       50000.00|    9200.00000        9200.00|   11000.00000       11000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0745 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

0750 763508                          LUMP |    5000.00000        5000.00|     500.00000         500.00|    5600.00000        5600.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0760 763509                  25.000  EAMO |     250.00000        6250.00|      50.00000        1250.00|     226.00000        5650.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0770 763522                          LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    4000.00000        4000.00

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

0780 763593                          LUMP |   13000.00000       13000.00|   96750.00000       96750.00|   91000.00000       91000.00

  MODIFICATIONS TO TRAFFIC BARRIER GATE   |                             |                             |

0790 763602                          LUMP |   60000.00000       60000.00|    9200.00000        9200.00|    5700.00000        5700.00

  BIRD CONTROL                            |                             |                             |

0800 763623                          LUMP |    6000.00000        6000.00|   30950.00000       30950.00|    2500.00000        2500.00

  NETTING MIGRATORY BIRD EXCLUSION        |                             |                             |

     SECTION TOTALS                       |           $     3,418,444.60|           $     3,582,259.65|           $     3,730,909.05

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SPECIALTY ITEMS

                                          |                             |                             |

0810 605590                          LUMP |  300050.00000      300050.00|  396550.00000      396550.00|  358377.22000      358377.22

  BASCULE MACHINERY REPLACEMENT           |                             |                             |

0820 746662                          LUMP |  408000.00000      408000.00|  434900.00000      434900.00|  411020.12000      411020.12

  REPAIR BRIDGE ELECTRICAL SYSTEM         |                             |                             |

     SECTION TOTALS                       |           $       708,050.00|           $       831,450.00|           $       769,397.34

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,126,494.60|           $     4,413,709.65|           $     4,500,306.39

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRS 1-687, 1-688, 1-693; SOUTH WALNUT ST., SOUTH MARKET ST. AND FOURTH ST. OVER CHRISTINA RIVER

                                          |                             |                             |

0010 201000                          LUMP |    7000.00000        7000.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                  36.000  CY   |      39.84000        1434.24|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 211000                          LUMP |   54000.00000       54000.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0040 251000                 150.000  LF   |       3.52000         528.00|                             |

  SILT FENCE                              |                             |                             |

0050 302007                  46.000  CY   |     120.00000        5520.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 601535                2985.000  SF   |      37.70000      112534.50|                             |

  TIMBER SIDEWALK                         |                             |                             |

0070 602013                  43.000  CY   |    1133.36000       48734.48|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0080 602017                  14.000  CY   |    2759.92000       38638.88|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0090 602518                9906.000  SF   |       3.14000       31104.84|                             |

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0100 602546               40905.000  SF   |       1.00000       40905.00|                             |

  WATERPROOFING P.C.C. MASONRY            |                             |                             |

0110 602572                8425.000  LB   |       5.30000       44652.50|                             |

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0120 602575                 537.000  SF   |      81.71000       43878.27|                             |

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0130 602576                 132.000  SF   |     154.81000       20434.92|                             |

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0140 602577                  20.000  SF   |     327.33000        6546.60|                             |

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0150 602579                 822.000  EACH |      40.53000       33315.66|                             |

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0160 602580                  57.000  CY   |    1491.46000       85013.22|                             |

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0170 602586                  97.000  CF   |     381.92000       37046.24|                             |

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 602611                 415.000  LF   |      65.14000       27033.10|                             |

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0190 602612                          LUMP |   60000.00000       60000.00|                             |

  ACCESS AND CONTAINMENT FOR BRIDGE       |                             |                             |

  REPAIRS                                 |                             |                             |

0200 602626                 415.000  LF   |      31.42000       13039.30|                             |

  ROUT AND SEAL CRACKS                    |                             |                             |

0210 602629                2736.000  LF   |       6.07000       16607.52|                             |

  CRACK SEALING BRIDGE DECKS, APPROACH    |                             |                             |

  SLABS, SIDEWALK, ETC.                   |                             |                             |

0220 602646               47629.000  SF   |       2.42000      115262.18|                             |

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0230 603000                  70.000  LB   |      10.00000         700.00|                             |

  BAR REINFORCEMENT                       |                             |                             |

0240 604000                9781.000  LB   |       1.26000       12324.06|                             |

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0250 605533                          LUMP | 1202400.00000     1202400.00|                             |

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |

0260 605582                   6.000  EACH |     447.96000        2687.76|                             |

  CLEANING BRIDGE SCUPPER                 |                             |                             |

0270 605585                          LUMP |  457985.00000      457985.00|                             |

  STEEL STRUCTURE REPAIR                  |                             |                             |

0280 605591                 177.000  SF   |     212.88000       37679.76|                             |

  STEEL OPEN GRID BRIDGE DECK             |                             |                             |

0290 605592                 100.000  LF   |     105.02000       10502.00|                             |

  WELDING REPAIR                          |                             |                             |

0300 605619                          LUMP |  594400.00000      594400.00|                             |

  MOISTURE  CURED URTHANE PAINT SYSTEM    |                             |                             |

  (OVERCOATING),L.S.                      |                             |                             |

0310 605636                 126.000  EACH |     166.10000       20928.60|                             |

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0320 605641                 142.000  LF   |      85.94000       12203.48|                             |

  JOINT REPAIR (COMPRESSION SEAL), 1"     |                             |                             |

0330 605658                 264.000  LF   |     142.14000       37524.96|                             |

  STRIP SEAL EXPANSION JOINT, 2"          |                             |                             |

0340 605676                 143.000  LF   |     279.89000       40024.27|                             |

  INFLATABLE EXPANSION JOINT SEAL, 3"     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 605692                 527.000  LF   |      39.32000       20721.64|                             |

  SILICONE JOINT SEAL                     |                             |                             |

0360 605730                 200.000  LF   |     408.85000       81770.00|                             |

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

0370 606501                  22.000  LF   |     507.56000       11166.32|                             |

  HAND RAIL, TYPE I                       |                             |                             |

0380 606509                2058.000  LF   |      34.35000       70692.30|                             |

  REPAIRING METAL BRIDGE RAILING, ALUMINU |                             |                             |

0390 701010                  40.000  LF   |      56.60000        2264.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0400 701501                  20.000  LF   |      55.97000        1119.40|                             |

  RESET EXISTING STONE CURB               |                             |                             |

0410 701508                  51.000  LF   |      84.35000        4301.85|                             |

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN CURB                   |                             |                             |

0420 705001                 532.000  SF   |      10.00000        5320.00|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0430 705505                 160.000  SF   |      49.68000        7948.80|                             |

  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |

  STONE/BRICK ROADWAY                     |                             |                             |

0440 712005                   4.000  SY   |     200.00000         800.00|                             |

  RIPRAP, R-4                             |                             |                             |

0450 713002                  87.000  SY   |       4.57000         397.59|                             |

  GEOTEXTILES, SEPARATION                 |                             |                             |

0460 715001                  31.000  LF   |      37.85000        1173.35|                             |

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0470 720526                 200.000  LF   |      40.19000        8038.00|                             |

  PORTABLE P.C.C. STRUCTURE-MOUNTED       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0480 720532                   2.000  EACH |    1104.09000        2208.18|                             |

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0490 720534                   3.000  EACH |    5046.81000       15140.43|                             |

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0500 720539                   2.000  EACH |    1656.14000        3312.28|                             |

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0510 720551                 200.000  LF   |      17.84000        3568.00|                             |

  RELOCATING PORTABLE P.C.C. STRUCTURE    |                             |                             |

  MOUNTED SAFETY BARRIER                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 732002                 271.000  SY   |       5.55000        1504.05|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0530 734013                 271.000  SY   |       2.26000         612.46|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0540 743003                1100.000  EADY |      16.56000       18216.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0550 743006               34790.000  EADY |       0.28000        9741.20|                             |

  PLASTIC DRUMS                           |                             |                             |

0560 743007                 700.000  HOUR |      75.00000       52500.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

0570 743009                 235.000  EADY |      25.08000        5893.80|                             |

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0580 743050                6100.000  HOUR |      44.52000      271572.00|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0590 743062                 915.000  HOUR |      64.55000       59063.25|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0600 743504                  92.000  EACH |     143.53000       13204.76|                             |

  WARNING SIGNS                           |                             |                             |

0610 743507               20100.000  LFDY |       0.28000        5628.00|                             |

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0620 743525                1645.000  EADY |       2.20000        3619.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0630 748015                 235.000  SF   |      16.56000        3891.60|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0640 748019                 260.000  LF   |       1.66000         431.60|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0650 748517                 415.000  LF   |       4.42000        1834.30|                             |

  BLACKOUT TAPE, 4"                       |                             |                             |

0660 748525                9980.000  LF   |       1.66000       16566.80|                             |

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0670 748527                1110.000  SF   |      13.25000       14707.50|                             |

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0680 748530                  75.000  SF   |       5.52000         414.00|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0690 749687                  16.000  EACH |      82.81000        1324.96|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0700 758000                  87.000  SY   |      39.99000        3479.13|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0710 762003                 430.000  LF   |      20.00000        8600.00|                             |

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

0720 763000                          LUMP |  130000.00000      130000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0730 763500                          LUMP |   40000.00000       40000.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0740 763501                          LUMP |   16000.00000       16000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0745 763503                1040.000  HOUR |       0.80000         832.00|                             |

  TRAINEE                                 |                             |                             |

0750 763508                          LUMP |     674.76000         674.76|                             |

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0760 763509                  25.000  EAMO |      84.34000        2108.50|                             |

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0770 763522                          LUMP |    3404.58000        3404.58|                             |

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

0780 763593                          LUMP |   33033.85000       33033.85|                             |

  MODIFICATIONS TO TRAFFIC BARRIER GATE   |                             |                             |

0790 763602                          LUMP |   14456.59000       14456.59|                             |

  BIRD CONTROL                            |                             |                             |

0800 763623                          LUMP |   59545.97000       59545.97|                             |

  NETTING MIGRATORY BIRD EXCLUSION        |                             |                             |

     SECTION TOTALS                       |           $     4,305,392.14|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SPECIALTY ITEMS

                                          |                             |                             |

0810 605590                          LUMP |  190000.00000      190000.00|                             |

  BASCULE MACHINERY REPLACEMENT           |                             |                             |

0820 746662                          LUMP |  160000.00000      160000.00|                             |

  REPAIR BRIDGE ELECTRICAL SYSTEM         |                             |                             |

     SECTION TOTALS                       |           $       350,000.00|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,655,392.14|           $             0.00|           $

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRS  1-687, 1-688, 1-693  SOUTH WALNUT ST. SOUTH MARKET ST.

     CALL ORDER   : 003                     CONTRACT ID : T201007405.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/28/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     DBE GOALS                             |                 7         %|                            %|                            %

====================================================================================================================================


